
California High-Speed Train Project 

 

Request for Proposal 
for Design-Build Services 

RFP No.:  HSR 11-16 
Addenda Change Log for 

Addendum No. 2 

This change log contains the list of changes to the initial release of RFP HSR 11-16, as issued on 

March 22, 2012, including Addendum No. 1 and documents the changes, additions and 

deletions to the following documents thereof: 

 Book 1, Part A, Instructions To Proposers 

 Book 2, Part B, General Provisions 

 Book 2, Part C, Scope of Work 

o Attachment 1 – Limit at Extents of Work Table 

o Attachment 5 – Mandatory Standard Specifications Listing 

 Book 3, Supplemental Contract Requirements 

o Part D.4, Mitigation, Monitoring and Reporting Program 

 Book 4, Reference Materials 

o Part A.3, CP 01B Design Plans 

o Part B.4, Design Variance Report 

o Part D.8, Geotechnical Electronic Data Files 
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Addenda Change Logs 

Addendum No.: 2 

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms 

 

Change 

No. 
Description Location 

1 Updated Deadlines and moved activities into a chronological order in Table 
1, RFP Schedule for the following activities: 

 One-on-One Meetings with Potential Proposers 

o Moved from after “Mandatory Authority Sponsored Small Business 
Outreach Meeting to after “Issue RFP”. 

 Mandatory Department of Labor EEO and AA Seminar 

o Updated deadline form “March/April, 2012” to “May 16, 2012”. 

 Mandatory Authority Small Business Program Seminar 

o Updated deadline form “March/April, 2012” to “May 16, 2012”. 
 Mandatory Authority Sponsored Small Business Outreach Meeting 

o Updated deadline form “March/April, 2012” to “May 17, 2012”. 

 Updated deadline for “Meeting with Potential Proposers on Possible 

ATCs” from “April/May 2012” to “June 4-6, 2012” 
 Updated the deadline for “Follow-up Meetings with Potential Proposes 

on ATCs (Tentative)” from “May/June 2012” to “June 18-20, 2012” 

 Updated “ATC Submittal Deadline” from “June 15, 2012” to “July 9, 

2012” 

Deleted “FRA approved ICS Project Report” and the parentheses around 

“ARRA Funding Deadline” from the third row under “Activity” in “Table 2:  

Anticipated Project Implementation Schedule” 

B.1, Pt A, Page 
7 

2 Per response to RFI 0028, the following was inserted at the end of the 

paragraph under Section 7.2, Designated RFQ/Proposal Manager: 

“If at any time during the bidding process the Proposer should need to 
substitute another person as its Proposal Manager, Proposer will 

immediately notify the Authority of the substitution in writing using Error! 
Reference source not found., Error! Reference source not found. as 

provided in this document.” 

B.1, Pt A, Page 

13 

3 In addition to increasing the comment/questions per RFP and addendum 
release from 50 to 70, the first sentence of the last paragraph under 

Section 7.5.1, Proposer Requests was replaced with the following: 

“Proposers will be limited to seventy (70) comments/questions per the 

released RFP, and per each addendum released modifying the RFP.  Each 

Proposer’s allotment of comments/questions will be reset to seventy (70) 
upon release of each addendum.” 

B.1, Pt A, Page 
15 

4 Updated Table 3, Firms Subject to Proposer Ex Parte Communications 
Prohibitions During Solicitation. Moved the list for “Firms on PMOC” after 

B.1, Pt A, Page 
17 
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Addendum No.: 2 

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms 

 

Change 
No. 

Description Location 

list for “Firms on Fresno to Bakersfield RC”. Then inserted a section for a 

list of “Key Stakeholder Firms” and added “Zimmer Gunsul Frasca (ZGF)” to 
that section of Table 3. 

5 Corrected the font color and removed underline to “Agreement Submittal 

Deadline provided in” in the first bullet under Section 7.12. 

B.1, Pt A, Page 

22 

6 Per response RFI 0028, deleted the fourth bullet under Section 8.2.7, 

Mandatory Documents for Inclusion in the Proposal. 

B.1, Pt A, Page 

37 

7 In the fourth bullet under Section 9.2.2, Pass/Fail review, deleted 
“Authority” from inside parenthetical cross reference to Cert. 15. 

Additionally, per response to RFI 0030, inserted the following at the end of 
the same bullet: 

“and submitted no later than 4:00pm of the third day after the Proposal 

Deadline provided in Error! Reference source not found..” 

B.1, Pt A, Page 
44 

8 Per the response to RFI 0026, deleted the first bullet of the second bulleted 

list under Section 9.3.5, Quality/Self-Certification (20 points) 

B.1, Pt A, Page 

52 

9 Per the response to RFI 0032, inserted the following two bullets after the 
seventh bullet of the second bulleted list under Section 9.3.6, Safety and 

Security (10 points). 

 “Ending with calendar year 2011, proposers should submit a minimum 

5 years of Experience Modification Rate History for all construction 

contractors associated with the Proposer’s team. 

 The history of violations (and subsequent mitigations) should include all 

State and Federal OSHA violations and appropriate, inclusive of Cal-
OSHA violations if applicable. This history should also span a minimum 

of 5-year duration ending with calendar year 2011.” 

B.1, Pt A, Page 
54 

10 Lowercased “cash flow curve” and inserted “The cash flow curve should 

detail cumulative and incremental amounts” at the end of the third bullet of 

the bulleted list under Section 9.4, Price Proposal Evaluation Criteria. 

B.1, Pt A, Page 

55 

11 Per the Response to RFI 0031, inserted “Proposer/” before three instances 

of “Contractor” in Cert. 10, Buy America Certifications. 

B.1, Pt B, Cert. 

10 

12 Modified Form H, Request for Information and Clarification to clarify its 
instructions to Proposers and ease data entry for the Authority’s personnel. 

The updates to this form are as follows: 

B.1, Pt C, Form 
H 
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Addendum No.: 2 

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms 

 

Change 
No. 

Description Location 

 Inserted “Form Submission” before “Instructions” and deleted “for 

use”. 

 Added the following list of instructions per field in Form H and inserted 

the corresponding instruction number to the field title in superscript. 

1. “Enter the DATE of RFI submission to Authority Contact. 

2. Select PROPOSER TEAM NAME as provided in the drop-down 
menu below. 

3. Enter the PROPOSER E-MAIL ADDRESS that is on file with the 

Authority. 

4. RFI CLASSIFICATION, RFP BOOK and PART NUMBERS that 

is the subject of the RFI as provided in the appropriate drop-down 
menus below. 

5. Provide PAGE NUMBERS of 
SECTION/SUBSECTION/DRAWING(S). 

6. Provide the TITLES of the SECTION/SUBSECTION/DRAWING 

NUMBERS.  

7. Provide the SECTION/SUBSECTION/DRAWING NUMBERS.\ 

8. Enter RFI question in the space provided.” 

 Reordered the fields for “Classification,” “Part No.,” and “RFP Page 

No.” 

 Renamed and reordered the “Clause/Paragraph Reference” field to 

“Section/Subsection/Drawing Number(s)”. This field now falls after the 

field detailed in the next bullet herein. 

 Renamed and reordered the “Reference Drawing No.” to “TITLES of 

Section/Subsection/Drawing(s)” 
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Addendum No.: 2 

RFP Document: Book 2, Part B, General Provisions 

 

Change 
No. 

Description Location 

1 Corrected cross reference in the “Preliminary Design” definition under 

Section 2, Definitions from “Book 3” to “Book 4”. 

B.2, Pt B, Page 

B-4 

 

Addendum No.: 2 

RFP Document: Book 2, Part C, Scope of Work 

 

Change 
No. 

Description Location 

1 Update Scope of Work Table of Contents B.2, Pt C, Page 
i-v 

2 Inserted “to” between “refer” and “General Provisions” in the second line of 

the paragraph under “PART C – Scope of Work”. 

B.2, Pt C, Page 

1 

3 Deleted a space between “Boulevard” and “to north” in the second bullet 
under Section 3, Project Description and Limits. 

B.2, Pt C, Page 
3 

4 Replaced “four” and “4” (in parentheses) with “five” and “5” and inserted 

“Fresno Street,” in the second and third lines of the second paragraph 
under Section 3.3, CP1B Segment – North of Stanislaus Street to South of 

Santa Clara Street. 

Deleted “In addition, close coordination and collaboration will be required 

with the enabling-works project at Fresno Street underpass, which is to be 
completed by others” from the end of the second paragraph of Section 3.3. 

Replaced “highway” with “and associated roadway” in the first and second 

lines of the first paragraph under Section 3.5, Limits of Work for Enabling 
Facilities. 

B.2, Pt C, Page 

5 

5 Formatted “Other works required to support future CHSTP element through 

Interface Coordination and Design Integration Workshops with the 
Authority.” with a bullet at the end of the second bulleted list under section 

3.5, Limits of Work for Enabling Facilities. 

B.2, Pt C, Page 

6 

6 Replaced “Contractor shall design, install, and maintain a protective layer 

over the trackway and access road subgrade to protect the subgrade from 

degradation until future trackwork contractor is on board” at the end of the 
third paragraph under Section 4.1, General with the following: 

“Contractor shall identify, design, install, and maintain a temporary 
protective layer over the trackway subgrade to protect the subgrade from 

B.2, Pt C, Page 

7 
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Addendum No.: 2 

RFP Document: Book 2, Part C, Scope of Work 

 

Change 
No. 

Description Location 

degradation through the warranty service period.” 

7 Inserted a space between “integration” and “via…” in the first paragraph 
under Section… 

B.2, Pt C, Page 
8 

8 Deleted a space between “until” and “final acceptance” in the fourth line of 

the last bullet under Section 4.3, Additional Data. 

Deleted a space between “those” and “referenced” in the second line of the 

first paragraph under of Section 4.4, Design and Code Analysis. 

B.2, Pt C, Page 

10 

9 Inserted “for the design baseline report” between “period” and “is twenty” 
in the third line of the second non-bulleted paragraph under Section 4.9.1, 

Design Baseline Report 

B.2, Pt C, Page 
13 

10 Inserted “and” between “Monitoring” and “Reporting” and replaced “Plan” 
with “Program” in the last line of the second non-bulleted paragraph under 

Section 4.9.5, Aesthetic Design and Review for Non-Station Structures 
Report. 

B.2, Pt C, Page 
14 

11 Deleted following as the fourth bulleted item in the third bulleted list under 

Section 4.13, Ready for Construction (RFC) Submittals: 

“As-Built Drawings (signed and sealed), including Consolidated Service 

Drawings incorporating all utility work completed by others in support of 
the Project and verified by the Contractor.” 

B.2, Pt C, Page 

18 

12 Inserted “preliminary” between “been” and “approved” in the first line of 

the first paragraph and deleted a comma after “criteria in the second 
paragraph under Section 4.14, Design Variances. 

Inserted “beyond those included in the Design Variance Report provided in 
Book 4 of this Procurement Package” at the end of the fourth paragraph 

under Section 4.14. 

Deleted the following as the fifth paragraph under Section 4.14: 

“Design Variance required as part of Alternative Technical Concepts shall be 

subject to Authority review and approval as delineated in this Scope of 
Work. Contractor shall therefore prepare, submit, and ensure approval of 

all Design Variances to be included as part of the Alternative Technical 

Concepts. 

B.2, Pt C, Page 

19 

13 Inserted “, sign and sealed,” between “drawings” and “in accordance” in 

the first line then “and verified by the Contractor” in the fourth line of the 

B.2, Pt C, Page 

20 
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Addendum No.: 2 

RFP Document: Book 2, Part C, Scope of Work 

 

Change 
No. 

Description Location 

paragraph under Section 4.15.5, As-Builts. 

Deleted “in the bid proposal to the Authority” from between “measures” 
and “to allow” in the fifth line and replaced “Monitoring and Reporting Plan” 

with “Mitigation Monitoring and Reporting Program” in the last line of the 
paragraph under Section 4.15.6, Environmental Mitigations 

14 Inserted “temporary protective layer,” in the first line and deleted 

“Contractor shall identify, design, install and maintain a protective layer to 
ensure protection of the installed subgrade through the warranty period.” 

from the last sentence of the last paragraph of Section 5.4, Trackway. 

B.2, Pt C, Page 

22 
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Addendum No.: 2 

RFP Document: Book 2, Part C, Scope of Work 

 

Change 
No. 

Description Location 

12 Replaced “Caltrans and local agencies” with “said Third-Party Entities” in 

the second and third lines of the second paragraph under Section 5.9, 
Bridges/Aerial Structures. 

B.2, Pt C, Page 

23 

13 Revised Scope of Work Attachment 1 – Limit and Extents of Work Table 

 Revised Hybrid Alternative End Stationing From 1801+43 to 

1801+62 

B.2, Pt C.2 

Attachment 1 

14 For Section entitled 31 05 00, Common Work Results for Earthwork, in 

“Contract Requirements” column, add a line reading “3.11 Compaction” 
following the line which reads “2.4 Source Quality Control”. 

B.2, Pt C.6 

Attachment 5 
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Addendum No.: 2 

RFP Document: Book 3, Part D Resource Information 
 

Change 
No. 

Description Location 

1 Updated web links to the Mitigation, Monitoring and Reporting Program 

documents and related Errata for the final Merced to Fresno EIR/EIS 
information on the Authority’s website. 

B.3, Pt D.4 
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Addendum No.: 2 

RFP Document: Book 4, Part A Drawings 
 

Change 
No. 

Description Location 

1 Updated the following drawings for the CP01B Design Plan set to include 

Fresno Street as in scope work: 

 Titlesheet 

 GE-A0011-A2 

 ST-K1004-A2 

B.4, Pt A.3 

CP1B Drawings 

 

Addendum No.: 2 

RFP Document: Book 4, Part B Reports 
 

Change 
No. 

Description Location 

1 Revised to include Design Variance Request Number: URS-INF-1-0009, 

Titled Transverse Utility Encroachment 

B.4, Pt B.4 

Design Variance 
Reports 

 

Addendum No.: 2 

RFP Document: Book 4, Part D Electronic Design Files 
 

Change 

No. 
Description Location 

1 Added electronic data files for all CPTs, SCPTs, and PPDTs as documented 
in the Final Fresno to Bakersfield Geotechnical Data Report CP1, and 

Geotechnical Data Report, Procurement Package 1, Proposed Preliminary 
Design for Minimum ARRA-Funded Segment, Merced-Fresno Section. 

B.4, Pt D.8 
Geotechnical 

Electronic Data 
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